SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER ¢ 131 CONTRACT ID : IR-36031-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION, TREE REMOVAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-06587 CLEARING AND GRUBBING 30.000 ACRE
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,580.000 TON
11 205-06933 TEMPORARY INLET PROTECTION 80.000 EACH
12 205-06934 TEMPORARY MULCH 80.000 TON
13 205-06937 TEMPORARY SILT FENCE 139,600.000 LEFT
14 205-09543 NO 2 STONE 1,430.000 TON
15 205-09952 DESIGN BUILD EROSION AND SEDIMENT CONTROL LUMP LUMP
16 205-11585 TEMPORARY FILTER BERM 4,880.000 LET
17 205-11591 TEMPORARY SEED MIXTURE 4,500.000 LBS
18 616-02320 GEOTEXTILES 2,200.000 SYS
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
20 621-02770 EROSION CONTROL BLANKET 10,400.000 SYS
21 621-06554 SEED MIXTURE, U 4,500.000 LBS
22 621-06565 MULCHING MATERIAL 70.000 TON
23  628-09401 FIELD OFFICE, A 7.000 MOS
24  628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 7.000 MOS
28 801-06640 CONSTRUCTION SIGN, A 85.000 EACH
29 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER 151 CONTRACT ID : R -28794-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 4.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 25.000 LFT
14 202-99187 FENCE, FARM FIELD, REMOVE 225.000 LFT
15 203-02000 EXCAVATION, COMMON 762.000 cys
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 5.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 39.000 TON
18 205-06937 TEMPORARY SILT FENCE 920.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 1,391.000 SYS
20 211-09268 STRUCTURAL BACKFILL, TYPE 5 205.000 CYS
21 303-01180 COMPACTED AGGREGATE, NO. 53 193.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 960.000 SYS
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 177.000 TON
24 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 163.000 TON
25 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 474.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 1,380.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,020.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 1,380.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 1.200 TON
30 601-02241 GUARDRATIL, REMOVE 605.000 LFT
31 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 420.000 LFT
34 603-06040 FENCE, FARM FIELD, 47 IN 240.000 LFT
35 606-07484 MILLED HMA CORRUGATIONS 920.000 LFT
36 616-02320 GEOTEXTILES 129.000 SYS
37 616-06405 RIPRAP, REVETMENT 98.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
39 621-02770 EROSION CONTROL BLANKET 151.000 SYS
40 621-06559 MULCHED SEEDING, R 2,963.000 SYS
41 621-06574 SODDING 34.000 SYS
42 628-09402 FIELD OFFICE, B 6.000 MOS
43 714-11311 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 87.000 LFT
44 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 25.000 LFT
45 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
46 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
48 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER ¢ 151 CONTRACT ID : R -28794-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-07118 BARRICADE, III-A 48.000 LET
51 801-07119 BARRICADE, III-B 72.000 LET
52 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
53 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
54 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,280.000 LET
55 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 160.000 LFT
56 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 450.000 LET

57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH
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CALL ORDER : 1ol CONTRACT ID : R -28946-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 75.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 75.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 113-01614 PARTNERING OVERHEAD LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 19,755.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 5,206.000 LFT
16 202-05545 REGULATED MATERIALS, DISPOSE, C 320.000 CYS
17 202-05550 REGULATED MATERIALS, REMOVE, C 320.000 CYS
18 202-05555 REGULATED MATERIALS, TRANSPORT, C 320.000 CYS
19 202-07603 TESTING FOR WASTES, C 10.000 EACH
20 202-52710 SIDEWALK, CONCRETE, REMOVE 4,462.000 SYS
21 202-91351 TRACK, REMOVE 253.000 LET
22 202-93995 SIGNAL POLE FOUNDATION, REMOVE 2.000 EACH
23 203-02000 EXCAVATION, COMMON 12,352.000 cys
24 205-06934 TEMPORARY MULCH 17.000 TON
25 205-06937 TEMPORARY SILT FENCE 1,515.000 LFT
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,232.000 SYS
27 207-09934 SUBGRADE TREATMENT, TYPE IB 21,110.000 SYS
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 2,363.000 CYS
29 211-09267 STRUCTURAL BACKFILL, TYPE 4 60.000 CYS
30 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 36.000 CYS
31 303-01180 COMPACTED AGGREGATE, NO. 53 31.000 TON
32 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 1,700.000 TON
33 304-07490 HMA PATCHING, TYPE B 194.000 TON
34 306-08042 MILLING, SCARIFICATION/PROFILE 9,707.000 SYS
35 306-08043 MILLING, TRANSITION 355.000 SYs
36 401-07334 QC/OA-HMA, 3, 76, SURFACE, 9.5 mm 1,380.000 TON
37 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,300.000 TON
38 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,700.000 TON
39 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 3,000.000 TON
40 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,000.000 TON
41 401-09970 QC/QA-HMA, 2, 64, SURFACE, 4.75 mm 415.000 TON
42 401-10258 JOINT ADHESIVE, SURFACE 10,987.000 LFT
43 401-10259 JOINT ADHESIVE, INTERMEDIATE 41,772.000 LFT
44 401-11785 LIQUID ASPHALT SEALANT 10,987.000 LFT
45 406-05520 ASPHALT FOR TACK COAT 21.300 TON
46 604-06070 SIDEWALK, CONCRETE 5,000.000 SYS
47 604-07894 CURB RAMP, CONCRETE, A 120.000 SYS
48 604-07896 CURB RAMP, CONCRETE, B 13.000 SYS
49 604-07900 CURB RAMP, CONCRETE, F 130.000 SYS
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CALL ORDER : 16l CONTRACT ID : R -28946-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
50 604-07901 CURB RAMP, CONCRETE, G 160.000 SYS
51 604-07903 CURB RAMP, CONCRETE, K 76.000 SYS
52 604-44251 STEPS, CONCRETE 2.000 CYS
53 605-06120 CURB, CONCRETE 1,100.000 LET
54 605-06140 CURB AND GUTTER, CONCRETE 7,000.000 LFT
55 610-07487 HMA FOR APPROACHES, TYPE B 2,600.000 TON
56 610-0844¢6 PCCP FOR APPROACHES, 6 IN 730.000 SYS
57 610-09108 PCCP FOR APPROACHES, 9 IN 3,500.000 SYS
58 615-06490 RIGHT OF WAY MARKER 19.000 EACH
59 615-06505 MONUMENT, B 9.000 EACH
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
61 621-06557 SEED MIXTURE, T 1,240.000 LBS
62 621-06567 WATER 25.000 kGAL
63 621-06575 SODDING, NURSERY 6,900.000 SYS
64 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
65 622-98200 SIGN, DO NOT DISTURB 48.000 EACH
66 628-09403 FIELD OFFICE, C 24.000 MOS
67 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
68 628-11729 CELLULAR TELEPHONE TYPE A 5.000 EACH
69 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
70 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
71 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 120.000 MOS
72 702-44240 CONCRETE, A, STRUCTURES 4.000 CYs
73  715-01525 VALVE BOX 10.000 EACH
74 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 1,700.000 LET
75 715-02743 GATE VALVE WITH VALVE BOX 4 IN 2.000 EACH
76 715-02745 GATE VALVE WITH VALVE BOXES, 8 IN 10.000 EACH
77 715-02874 CURB STOP AND BOX 2.000 EACH
78 715-03033 BLOW OFF ASSEMBLY 16.000 EACH
79 715-03053 METER PIT 26.000 EACH
80 715-03053 METER PIT 2.000 EACH
81 715-03053 METER PIT 56.000 EACH
82 715-03053 METER PIT 5.000 EACH
83 715-04596 WATER SERVICE 6.000 EACH
84 715-04596 WATER SERVICE 4.000 EACH
85 715-04836 GATE VALVE 2.000 EACH
86 715-04836 GATE VALVE 3.000 EACH
87 715-04836 GATE VALVE 22.000 EACH
88 715-04995 LINE STOP 1.000 EACH
89 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 9,100.000 LEFT
90 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,400.000 LEFT
91 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,000.000 LEFT
92 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,100.000 LET
93 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 790.000 LEFT
94 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 520.000 LEFT
95 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 30.000 LEFT
96 715-05164 PIPE, TYPE 2 CIRCULAR 66 IN 50.000 LEFT
97 715-06050 CAP 20.000 EACH

98 715-06651 WATER LINE, 2 IN 45.000 LFT
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CALL ORDER : 16l CONTRACT ID : R -28946-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
99 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 3.000 TON
100 715-09064 VIDEO INSPECTION FOR PIPE 5,836.000 LFT
101 715-92525 WATER MAIN, 10 IN 90.000 LET
102 715-93911 WATER MAIN, 4 IN 177.000 LEFT
103 715-93912 WATER MAIN, 6 IN 2,871.000 LFT
104 715-93913 WATER MAIN, 8 IN 1,964.000 LEFT
105 715-93919 WATER MAIN, 14 IN 472.000 LET
106 715-96629 WATER LINE, 1 IN 130.000 LFT
107 715-98165 WATER MAIN, 12 IN 75.000 LEFT
108 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 9,084.000 LEFT
109 718-52610 AGGREGATE FOR UNDERDRAINS 820.000 CYS
110 718-99153 GEOTEXTILES FOR UNDERDRAIN 9,800.000 SYS
111 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 3.000 EACH
112 720-07309 TRENCH DRAIN 48.000 LEFT
113 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
114 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
115 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
116 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
117 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
118 720-45005 INLET, A2 1.000 EACH
119 720-45015 INLET, A8 27.000 EACH
120 720-45205 CATCH BASIN, A2 1.000 EACH
121 720-45250 CATCH BASIN, K10 42.000 EACH
122 720-45410 MANHOLE, C4 31.000 EACH
123 720-45416 MANHOLE, E4 1.000 EACH
124 720-90984 MANHOLE, C2 2.000 EACH
125 720-95335 MANHOLE, M4 1.000 EACH
126 720-95555 MANHOLE, M2 1.000 EACH
127 720-96999 FIRE HYDRANT ASSEMBLY 10.000 EACH
128 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 10.000 EACH
129 720-98174 INLET, B15 2.000 EACH
130 720-99416 CATCH BASIN, B15 1.000 EACH
131 720-99417 CATCH BASIN, C15 2.000 EACH
132 732-11810 MODULAR BLOCK WALL 90.000 SFT
133 732-11811 MODULAR BLOCK WALL ERECTION 90.000 SFT
134 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
135 801-04308 ROAD CLOSURE SIGN ASSEMBLY 32.000 EACH
136 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 9,800.000 LET
137 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
138 801-06640 CONSTRUCTION SIGN, A 81.000 EACH
139 801-06645 CONSTRUCTION SIGN, B 74.000 EACH
140 801-06775 MAINTAINING TRAFFIC LUMP LUMP
141 801-07119 BARRICADE, III-B 986.000 LEFT
142 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 500.000 LET
143 802-04893 REFERENCE POST 1.000 EACH
144 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 524.000 LEFT
145 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 132.000 LFT
146 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 323.000 SET

147 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
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CALL ORDER  : 161 CONTRACT ID : R -28946-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
148 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
149 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 80.000 LET
150 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
151 805-02392 SIGNAL SUPPORT FOUNDATION, 3 FT DIAMETER X 6 FT 2.000 EACH
152 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
153 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12" RED 8.000 EACH
154 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
155 805-78420 DISCONNECT HANGER 1.000 EACH
156 805-78445 SIGNAL SERVICE 1.000 EACH
157 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,263.000 LET
158 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 320.000 LET
159 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 494.000 LET
160 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 45.000 LET
161 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
162 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 277.000 LET
163 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 2.000 EACH
164 805-95933 CURB PAINTING, YELLOW 192.000 LET
165 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 101.000 LET
166 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 410.000 LET
167 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,800.000 LET
168 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 39.000 LET
169 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 470.000 LFT
170 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,323.000 LET
171 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
172 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH

173 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 241.000 LFT
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CALL ORDER : 171 CONTRACT ID : R =29729-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REMOVAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02250 TREE, 10 IN, REMOVE 2.000 EACH
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,520.000 SYS
13 202-02272 PAVED SIDE DITCH, REMOVE 319.000 LFT
14 202-02637 PIPE, ABANDON AND GROUT FILL 584.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 1,736.000 SYS
17 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
18 202-94954 BARRIER WALL, CONCRETE, REMOVE 296.000 LFT
19 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
20 202-99187 FENCE, FARM FIELD, REMOVE 523.000 LFT
21 203-02000 EXCAVATION, COMMON 2,416.000 cys
22 203-02070 BORROW 24,062.000 cyYs
23 204-08415 STAKE, SETTLEMENT 4.000 EACH
24 205-03371 SEDIMENT, REMOVE 100.000 cys
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 7.000 TON
26 205-06937 TEMPORARY SILT FENCE 1,218.000 LFT
27 205-06938 TEMPORARY SLOPE DRAIN 160.000 LFT
28 205-09543 NO 2 STONE 100.000 TON
29 207-08263 SUBGRADE TREATMENT, TYPE IA 5,134.000 SYS
30 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,670.000 SYS
31 211-02050 B BORROW 585.000 cyYs
32 211-09266 STRUCTURAL BACKFILL, TYPE 3 1,170.000 CYS
33 214-07202 GEOGRID, TYPE IA 4,510.000 SYS
34 302-06464 SUBBASE FOR PCCP 1,221.000 cys
35 303-01180 COMPACTED AGGREGATE, NO. 53 693.000 TON
36 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 122.000 TON
37 401-07399 QC/OA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 204.000 TON
38 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 815.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 1,540.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,540.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 1,540.000 LFT
42 402-05494 HMA TRANSVERSE RUMBLE STRIPS 1,540.000 LFT
43 402-10087 HMA FOR TEMPORARY PAVEMENT, D 64.000 TON
44 406-05520 ASPHALT FOR TACK COAT 2.000 TON
45 502-06331 PCCP, 14 IN 4,881.000 SYS
46 503-05240 D-1 CONTRACTION JOINT 2,849.000 LET
47 503-05310 TERMINAL JOINT 264.000 LFT
48 601-02241 GUARDRAIL, REMOVE 919.000 LFT
49 601-05999 CURVED TERMINAL END 2.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -29729-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REMOVAL
50 601-06035 GUARDRAIL, RESET 30.000 LFT
51 601-06246 IMPACT ATTENUATOR, R2, Wl, TL-3 1.000 EACH
52 601-91147 GUARDRAIL END TREATMENT, RESET 1.000 EACH
53 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
54 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,081.250 LFT
55 602-01064 CONCRETE BARRIER 450.000 LET
56 602-06729 BARRIER DELINEATOR 24.000 EACH
57 603-06040 FENCE, FARM FIELD, 47 IN 212.000 LET
58 606-11064 MILLED PCCP CORRUGATIONS 1,400.000 LET
59 615-06515 MONUMENT, D 1.000 EACH
60 616-06405 RIPRAP, REVETMENT 3.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
62 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,330.000 SYS
63 621-02770 EROSION CONTROL BLANKET 1,933.000 SYS
64 621-06545 FERTILIZER 1.000 TON
65 621-06553 SEED MIXTURE, R 140.000 1BS
66 621-06557 SEED MIXTURE, T 62.000 1BS
67 621-06565 MULCHING MATERIAL 3.000 TON
68 621-06574 SODDING 208.000 SYS
69 628-09402 FIELD OFFICE, B 17.000 MOS
70 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
71 702-04325 TEMPORARY SHORING LUMP LUMP
72 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,094.000 LET
73  715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 152.000 LET
74 718-06526 HMA FOR UNDERDRAINS 19.000 TON
75 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
76 718-52610 AGGREGATE FOR UNDERDRAINS 183.000 CYS
77 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
78 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
79 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 38,598.000 LET
80 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
81 801-06710 FLASHING ARROW SIGN 240.000 DAY
82 801-06775 MAINTAINING TRAFFIC LUMP LUMP
83 801-07119 BARRICADE, III-B 60.000 LET
84 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 201.000 LET
85 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 3,206.000 LET
86 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,262.000 LET
87 801-97643 TEMPORARY BUZZ STRIPS 432.000 LET
88 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
89 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 6,575.000 LET
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 13,150.000 LET
91 808-06716 LINE, REMOVE 9,085.000 LET
92 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 350.000 LET
93 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 700.000 LET
94 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 700.000 LET
95 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,575.000 LET
96 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH

97 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 84.000 EACH
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CALL ORDER : 191 CONTRACT ID R -30320-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 666.000 LEFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 428.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 11.000 EACH
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 50.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 46.000 TON
14 304-07491 HMA PATCHING, TYPE C 491.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 59,986.000 SYS
16 306-08432 MILLING, APPROACH 4,156.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,949.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 33,863.000 LEFT
20 401-11785 LIQUID ASPHALT SEALANT 33,863.000 LET
21 406-05520 ASPHALT FOR TACK COAT 16.000 TON
22 604-06070 SIDEWALK, CONCRETE 139.000 SYS
23 604-07894 CURB RAMP, CONCRETE, A 15.000 SYS
24 604-07897 CURB RAMP, CONCRETE, C 3.000 SYS
25 604-07900 CURB RAMP, CONCRETE, F 107.000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 122.000 SYS
27 604-07903 CURB RAMP, CONCRETE, K 22.000 SYS
28 604-07904 CURB RAMP, CONCRETE, L 16.000 SYS
29 605-06120 CURB, CONCRETE 666.000 LET
30 606-07484 MILLED HMA CORRUGATIONS 2,806.000 LEFT
31 610-07488 HMA FOR APPROACHES, TYPE C 343.000 TON
32 621-06574 SODDING 14.000 SYS
33 628-09402 FIELD OFFICE, B 9.000 MOS
34 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 27.000 MOS
38 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,535.000 LET
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,535.000 LEFT
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, III-A 180.000 LEFT
47 801-07119 BARRICADE, III-B 96.000 LET
48 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,200.000 LEFT
49 805-78785 SIGNAL DETECTOR HOUSING 11.000 EACH
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CALL ORDER : 191 CONTRACT ID : R -30320-A

SECTION NO. 0001 ASPHALT RESURFACE

50 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,680.000 LFT
51 808-03439 TRANSVERSE MARKING THERMOPLASTIC 828.000 LFT
52 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
53 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,249.000 LET
54 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,121.000 LFT
55 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,775.000 LFT
56 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 22,504.000 LET
57 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 47.000 LET
58 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 718.000 LEFT
59 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 874.000 LEFT
60 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 3,333.000 LET
61 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 56.000 EACH
62 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 44.000 EACH
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 164.000 EACH
64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 164.000 EACH
65 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH

66 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -30656-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02250 TREE, 10 IN, REMOVE 1.000 EACH
12 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
13 201-02265 TREE, 48 IN, REMOVE 3.000 EACH
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02278 CURB, CONCRETE, REMOVE 7,935.000 LET
16 202-52710 SIDEWALK, CONCRETE, REMOVE 3,854.000 SYS
17 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 8.000 EACH
18 203-02000 EXCAVATION, COMMON 184.000 cys
19 203-02070 BORROW 1,368.000 cvYs
20 205-06937 TEMPORARY SILT FENCE 5,656.000 LET
21 205-09543 NO 2 STONE 50.000 TON
22 211-09264 STRUCTURAL BACKFILL, TYPE 1 65.000 cys
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 81.000 TON
24 304-07490 HMA PATCHING, TYPE B 50.000 TON
25 306-08042 MILLING, SCARIFICATION/PROFILE 12,667.000 SYS
26 306-08043 MILLING, TRANSITION 640.000 SYS
27 306-08432 MILLING, APPROACH 2,119.000 SYS
28 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,045.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 4,235.000 LET
30 401-11785 LIQUID ASPHALT SEALANT 4,235.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 3.200 TON
32 604-06070 SIDEWALK, CONCRETE 3,890.000 SYS
33 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
34 604-07897 CURB RAMP, CONCRETE, C 26.000 SYS
35 604-07901 CURB RAMP, CONCRETE, G 159.000 SYS
36 604-08086 CURB RAMP, CONCRETE 233.000 SYS
37 604-08086 CURB RAMP, CONCRETE 86.000 SYS
38 605-06120 CURB, CONCRETE 7,751.000 LFT
39 605-06120 CURB, CONCRETE 198.000 LFT
40 610-07487 HMA FOR APPROACHES, TYPE B 201.000 TON
41 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
42 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
43 618-97672 TRASH RECEPTACLE 2.000 EACH
44 621-04316 SPADE EDGE 35.000 LET
45 621-06567 WATER 23.000 kGAL
46  621-06575 SODDING, NURSERY 5,560.000 SYS
47 621-98038 MULCH, HARDWOOD SHREDDED BARK 3.500 cYs
48  622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 13.000 EACH
49 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 21.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -30656-A

SECTION NO. 0001 ASPHALT RESURFACE

50 622-05654 PLANT, PERENNIAL 178.000 EACH
51 628-09402 FIELD OFFICE, B 24.000 MOS
52 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 287.000 LFT
53 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 130.000 TON
54 715-09064 VIDEO INSPECTION FOR PIPE 617.000 LET
55 720-01355 INLET, CLEAN EXISTING 4.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
57 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 4.000 EACH
58 720-44296 INLET, CAP 7.000 EACH
59 720-98174 INLET, B15 7.000 EACH
60 720-98555 INLET, C15 1.000 EACH
61 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
62 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 426.000 LET
63 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 802-03866 MILE MARKER 1.000 EACH
66 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 663.000 LET
67 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 43.000 EACH
68 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
69 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 269.500 SFT
70 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 30.980 SFT
71 805-96014 SAW CUT, FULL DEPTH 9,266.000 LET
72 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 2,235.000 LET
73  807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 26.000 EACH
74 807-03950 LUMINAIRE, ORNAMENTAL 26.000 EACH
75 807-03951 LIGHT POLE, ORNAMENTAL 26.000 EACH
76 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 7,645.000 LET
77 807-86805 SERVICE POINT, I 2.000 EACH
78 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,840.000 LET
79 807-86910 CONNECTOR KIT, UNFUSED 26.000 EACH
80 807-86915 CONNECTOR KIT, FUSED 26.000 EACH
81 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 72.000 EACH
82 807-86930 INSULATION LINK, NON-WATERPROOFED 52.000 EACH
83 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 7,802.000 LET
84 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 328.000 LET

85 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,304.000 LFT
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CALL ORDER : 211 CONTRACT ID : R -31067-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-06541 REMOVE 1.000 EACH
12 203-08607 LINEAR GRADING 525.000 LET
13 205-03371 SEDIMENT, REMOVE 5.000 CYS
14 207-08265 SUBGRADE TREATMENT, TYPE IIA 975.600 SYS
15 304-07783 HMA PATCHING, TYPE D 724.400 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 463,900.000 SYS
17 306-08432 MILLING, APPROACH 2,815.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 14,850.000 TON
20 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,130.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 292,300.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 292,300.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 118.000 TON
24 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 22,555.000 TON
25 606-07484 MILLED HMA CORRUGATIONS 205,000.000 LET
26 616-02320 GEOTEXTILES 25.000 SYS
27 616-05689 RIPRAP, CLASS 2 37.000 TON
28 621-06626 MULCHED SEEDING, D 188.000 SYS
29 628-09402 FIELD OFFICE, B 10.000 MOS
30 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
31 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
32 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
33 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
34 718-04986 CLEANOUT 2.000 EACH
35 718-06529 OUTLET PROTECTOR, 2 84.000 EACH
36 725-11019 LINER PIPE THERMOPLASTIC DEFORMED 10.3-12.6 SET 226.000 LET
37 725-11762 LINER PIPE THERMOPLASTIC DEFORMED 36.4-38.5 SET 352.000 LET
38 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
40 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN 20,175.000 LET
41 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
42 801-06710 FLASHING ARROW SIGN 200.000 DAY
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44  808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 25,200.000 LET
45 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 100,900.000 LET
46 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 2,030.000 LET
47 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 425.000 LET
48 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
49 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 100,900.000 LET
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CALL ORDER : 211 CONTRACT ID : R -31067-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,570.000 EACH
51 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,570.000 EACH



SCHEDULE OF PAY ITEMS PAGE 16

CALL ORDER : 215 CONTRACT ID : R -31590-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 209.000 SYS
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 183.000 CYS
13 205-03371 SEDIMENT, REMOVE 142.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 9.000 EACH
16 205-06934 TEMPORARY MULCH 1.000 TON
17 205-06937 TEMPORARY SILT FENCE 963.000 LEFT
18 205-09543 NO 2 STONE 153.000 TON
19 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 12.000 LEFT
20 205-11587 TEMPORARY GEOTEXTILE 230.000 SYS
21 205-11591 TEMPORARY SEED MIXTURE 35.000 LBS
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 427.000 CYs
23 207-08263 SUBGRADE TREATMENT, TYPE IA 778.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 223.000 SYS
25 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,185.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 287.000 TON
27 303-07449 COMPACTED AGGREGATE, NO. 73 6.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 294.000 SYS
29 306-08036 MILLING, ASPHALT, 2 IN 797.000 SYS
30 402-07432 HMA SURFACE, TYPE A 161.000 TON
31 402-07435 HMA INTERMEDIATE, TYPE A 195.000 TON
32 402-07450 HMA WEDGE AND LEVEL, TYPE A 128.000 TON
33 406-05520 ASPHALT FOR TACK COAT 1.000 TON
34 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 3.000 EACH
35 601-02241 GUARDRAIL, REMOVE 268.000 LFT
36 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
37 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
38 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 125.000 LEFT
41 605-06120 CURB, CONCRETE 419.000 LET
42 605-06121 CURB, CONCRETE, B 400.000 LEFT
43 605-09131 CURB AND GUTTER TURNOUT CONCRETE 28.000 LEFT
44 610-08446 PCCP FOR APPROACHES, 6 IN 157.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN 61.000 SYS
46 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
47 615-06490 RIGHT OF WAY MARKER 6.000 EACH
48 615-06505 MONUMENT, B 3.000 EACH
49 616-02320 GEOTEXTILES 259.000 SYS
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CALL ORDER : 215 CONTRACT ID : R -31590-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 616-06405 RIPRAP, REVETMENT 301.000 TON
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
52 621-02770 EROSION CONTROL BLANKET 346.000 SYS
53 621-06545 FERTILIZER 0.100 TON
54 621-06567 WATER 5.000 kGAL
55 621-06574 SODDING 160.000 SYS
56 621-06575 SODDING, NURSERY 1,009.000 SYS
57 628-09401 FIELD OFFICE, A 9.000 MOS
58 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
59 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
60 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
61 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 18.000 MOS
62 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 54.000 LEFT
63 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 54.000 LEFT
64 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 104.000 LEFT
65 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 19.000 TON
66 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
67 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
68 720-45030 INLET, E7 2.000 EACH
69 720-45045 INLET, J10 1.000 EACH
70 720-98687 CATCH BASIN, MI10 1.000 EACH
71 723-11233 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 48.000 LEFT
72 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 72.000 LET
78 801-07119 BARRICADE, III-B 120.000 LET
79 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 55.000 LFT
80 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
81 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 5.000 SET
82 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 12.000 SET
83 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,160.000 LFT
84 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 120.000 LFT
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 730.000 LET
86 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH

87 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -32851-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 544.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 1,758.000 CYS
15 203-02070 BORROW 971.000 cys
16 203-51223 EXCAVATION, WATERWAY 193.000 CYS
17 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 6.000 EACH
18 205-03371 SEDIMENT, REMOVE 1.000 CYS
19 205-06932 TEMPORARY CHECK DAM, STRAW BALES 357.000 LFT
20 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
21 205-06937 TEMPORARY SILT FENCE 5,792.000 LFT
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 62.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 4,809.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 1.000 CYS
25 211-09268 STRUCTURAL BACKFILL, TYPE 5 875.000 CYS
26 303-01180 COMPACTED AGGREGATE, NO. 53 819.000 TON
27 304-07494 WIDENING WITH HMA, TYPE C 670.700 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 3,087.000 SYS
29 306-08036 MILLING, ASPHALT, 2 IN 2,456.000 SYS
30 306-08043 MILLING, TRANSITION 244.000 SYS
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 815.600 TON
32 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 1,182.000 TON
33 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 1,258.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 8,475.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,976.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 8,475.000 LFT
37 406-05520 ASPHALT FOR TACK COAT 4.570 TON
38 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
39 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 2.000 EACH
40 601-06854 GUARDRAIL, W-BEAM, NESTED 9.000 EACH
41 601-09238 HAND DIG GUARDRAIL POST HOLES 5.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 14.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,163.500 LFT
44 610-07487 HMA FOR APPROACHES, TYPE B 17.000 TON
45 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
46 615-06490 RIGHT OF WAY MARKER 52.000 EACH
47 615-06505 MONUMENT, B 11.000 EACH
48 616-02320 GEOTEXTILES 1,643.000 SYS
49 616-06405 RIPRAP, REVETMENT 1,048.000 TON
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CALL ORDER 221 CONTRACT ID : R -32851-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
51 621-02770 EROSION CONTROL BLANKET 40.000 SYS
52 621-06559 MULCHED SEEDING, R 19,064.000 SYS
53 621-06567 WATER 4.000 kGAL
54 621-06574 SODDING 474.000 SYS
55 628-09402 FIELD OFFICE, B 15.000 MOS
56 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
57 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
58 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
59 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 45.000 MOS
60 702-44240 CONCRETE, A, STRUCTURES 170.600 CYS
61 703-06029 REINFORCING BARS, EPOXY COATED 15,546.000 LBS
62 714-11093 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 88.000 LEFT
63 714-11145 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 64.000 LEFT
64 714-11151 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 60.000 LEFT
65 714-11755 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 56.000 LET
66 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 50.000 LET
67 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 172.000 LEFT
68 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 248.000 LEFT
69 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 65.000 LET
70 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 28.500 TON
71 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
72 715-46010 PIPE END SECTION, DIA 18" 4.000 EACH
73  720-45410 MANHOLE, C4 1.000 EACH
74 720-90984 MANHOLE, C2 1.000 EACH
75 723-11754 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 64.000 LEFT
76 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 18.000 EACH
78 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, III-A 480.000 LEFT
82 801-07119 BARRICADE, III-B 48.000 LET
83 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 39.000 LFT
84 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 7.000 EACH
85 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
86 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 18.500 SET
87 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 702.000 LET
88 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 5,573.000 LEFT
89 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 37.000 EACH

90 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 37.000 EACH



SCHEDULE OF PAY ITEMS PAGE 20

CALL ORDER : 231 CONTRACT ID R -33088-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 270.000 LFT
12 202-02637 PIPE, ABANDON AND GROUT FILL 111.000 LFT
13 202-06580 CONTAMINATED SOIL, REMOVE 400.000 CYS
14 202-52710 SIDEWALK, CONCRETE, REMOVE 321.000 SYS
15 202-91385 INLET, REMOVE 2.000 EACH
16 202-93047 MANHOLE, REMOVE 1.000 EACH
17 202-96133 PIPE, REMOVE 251.000 LET
18 203-02000 EXCAVATION, COMMON 3,185.000 cys
19 205-06933 TEMPORARY INLET PROTECTION 25.000 EACH
20 205-06937 TEMPORARY SILT FENCE 1,231.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 155.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,351.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 6,455.000 SYS
25 211-02050 B BORROW 480.000 cys
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 1,525.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 270.000 CYS
28 304-07492 WIDENING WITH HMA, TYPE A 139.000 TON
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 435.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 866.000 TON
31 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,836.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 2,950.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,950.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 2,950.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 5.000 TON
36 604-06070 SIDEWALK, CONCRETE 874.000 SYS
37 604-07897 CURB RAMP, CONCRETE, C 12.000 SYS
38 604-07901 CURB RAMP, CONCRETE, G 27.000 SYS
39 604-95344 HAND RAIL, PEDESTRIAN 108.000 LFT
40 605-06120 CURB, CONCRETE 20.000 LFT
41 605-52807 CURB AND GUTTER, COMBINED 1,836.000 LFT
42 610-07487 HMA FOR APPROACHES, TYPE B 300.000 TON
43 610-08446 PCCP FOR APPROACHES, 6 IN 328.000 SYS
44 610-09108 PCCP FOR APPROACHES, 9 IN 614.000 SYS
45 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
46 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
47 615-06505 MONUMENT, B 8.000 EACH
48 615-11537 PARKING BARRIER, CONCRETE 20.000 EACH
49 616-02320 GEOTEXTILES 71.000 SYS



SCHEDULE OF PAY ITEMS PAGE 21

CALL ORDER : 231 CONTRACT ID : R -33088-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 616-05688 RIPRAP, CLASS 1 30.000 TON
51 616-06405 RIPRAP, REVETMENT 13.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
53 621-06545 FERTILIZER 1.000 TON
54 621-06557 SEED MIXTURE, T 24.000 LBS
55 621-06560 MULCHED SEEDING, U 639.000 SYS
56 621-06565 MULCHING MATERIAL 1.000 TON
57 621-06567 WATER 7.000 kGAL
58 621-06570 TOPSOIL 170.000 CYs
59 621-06575 SODDING, NURSERY 1,518.000 SYS
60 628-09402 FIELD OFFICE, B 6.000 MOS
61 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
62 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
63 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
65 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
66 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 206.000 LET
67 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 26.000 LEFT
68 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 410.000 LFT
69 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 16.000 LFT
70 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 290.000 LET
71  715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 405.000 LEFT
72 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 225.000 LFT
73  715-05411 PIPE SANITARY SEWER 12 IN 204.000 LET
74 715-09064 VIDEO INSPECTION FOR PIPE 1,550.000 LET
75 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
76 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
77 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
78 718-06531 OUTLET PROTECTOR, 3 1.000 EACH
79 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
80 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
81 720-45205 CATCH BASIN, A2 1.000 EACH
82 720-45235 CATCH BASIN, E7 3.000 EACH
83 720-45410 MANHOLE, C4 9.000 EACH
84 720-94612 MANHOLE, K4 1.000 EACH
85 720-95422 MANHOLE, J4 2.000 EACH
86 720-98174 INLET, B15 14.000 EACH
87 720-98555 INLET, C15 5.000 EACH
88 720-99417 CATCH BASIN, C15 2.000 EACH
89 732-11811 MODULAR BLOCK WALL ERECTION 1,116.000 SET
90 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 1,116.000 SET
91 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
92 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
93 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,414.000 LET
94 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,677.000 LEFT
95 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 12.000 LEFT
96 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
97 801-06640 CONSTRUCTION SIGN, A 12.000 EACH

98 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
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CALL ORDER  : 231 CONTRACT ID : R -33088-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
99 801-06710 FLASHING ARROW SIGN 635.000 DAY
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07118 BARRICADE, III-A 144.000 LET
102 801-07119 BARRICADE, III-B 180.000 LFT
103 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
104 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 122.000 LET
105 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 46.000 SFT
106 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 18.000 SFT
107 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 18.000 SFT
108 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 6.000 SFT
109 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 120.000 LET
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 972.000 LET
111 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 60.000 LFT
112 808-06716 LINE, REMOVE 825.000 LET
113 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 40.000 LET
114 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,848.000 LET
115 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 26.000 LET
116 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 53.000 LET
117 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 316.000 LET
118 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

119 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -34174-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-01015 CLEARING AND GRUBBING LUMP LUMP
9 616-02320 GEOTEXTILES 50.400 SYS
10 616-05689 RIPRAP, CLASS 2 24.000 TON
11 616-06405 RIPRAP, REVETMENT 58.300 TON
12 715-05129 PIPE, TYPE 1 CIRCULAR 54 IN 52.000 LEFT
13 715-05236 PIPE, TYPE 1 DEFORMED MIN AREA 5.0 SFT 5.000 LEFT
14 725-10198 LINER PIPE, THERMOPLASTIC, DEFORMED, 26.6-28.3 SFT 253.800 LEFT
15 725-11014 LINER PIPE THERMOPLASTIC DEFORMED 5.7-6.0 SFT 84.000 LEFT
16 725-11421 PIPE LINER, CURED-IN-PLACE, 51" 1,346.000 LEFT
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 251 CONTRACT ID : R -34187-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 603-06065 FENCE, CHAIN LINK, RESET 40.000 LFT
8 616-02320 GEOTEXTILES 16.000 SYS
9 616-05689 RIPRAP, CLASS 2 21.000 TON
10 725-11651 PIPE LINER, CURED-IN-PLACE, 9.4 SFT 176.000 LEFT
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 261 CONTRACT ID : R -34188-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 2.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02271 HEADWALL, REMOVE 1.000 EACH
9 202-96133 PIPE, REMOVE 31.000 LFT
10 203-02000 EXCAVATION, COMMON 13.000 CYs
11 211-02050 B BORROW 6.000 CYS
12 616-02320 GEOTEXTILES 18.000 SYS
13 616-05688 RIPRAP, CLASS 1 24.000 TON
14 621-06574 SODDING 17.000 SYS
15 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 33.000 LEFT
16 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 5.000 LET
17 725-08293 PIPE LINER, CURED-IN-PLACE, 36 IN 107.000 LEFT
18 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 271 CONTRACT ID : R -34204-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT INTERSECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 203-02000 EXCAVATION, COMMON 383.000 CYS
9 203-02070 BORROW 2,500.000 CYs
10 205-06937 TEMPORARY SILT FENCE 1,173.000 LEFT
11 205-09543 NO 2 STONE 58.000 TON
12 211-09266 STRUCTURAL BACKFILL, TYPE 3 300.000 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 162.000 TON
14 303-08640 CRUSHED STONE 5.000 SYS
15 604-04740 PAVERS 1,000.000 SFT
16 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
17 621-02770 EROSION CONTROL BLANKET 1,332.000 SYS
18 621-04316 SPADE EDGE 1,206.000 LFT
19 621-04316 SPADE EDGE 1,490.000 LEFT
20 621-06560 MULCHED SEEDING, U 1,500.000 SYS
21 621-06560 MULCHED SEEDING, U 710.000 SYS
22 621-06570 TOPSOIL 575.000 CYs
23 621-07762 COMPOST AMENDED SOIL 165.000 CYs
24 621-98038 MULCH, HARDWOOD SHREDDED BARK 290.000 CYS
25 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 20.000 EACH
26 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 11.000 EACH
27 622-05630 PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN 24.000 EACH
28 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 102.000 EACH
29 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 462.000 EACH
30 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 67.000 EACH
31 622-05643 PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN OR UNDER 16.000 EACH
32 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN 6.000 EACH
33 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 8.000 EACH
34 622-05654 PLANT, PERENNIAL 2,362.000 EACH
35 622-07529 SCULPTURE LUMP LUMP
36 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
37 622-93712 PLANT, BULBS 570.000 EACH
38 628-09401 FIELD OFFICE, A 12.000 MOS
39 702-90915 CONCRETE, CLASS A 12.000 CYs
40 706-09545 COARSE AGGREGATE, NO 8 23.000 CYs
41 712-04784 STRUCTURE 2.000 EACH
42 712-04784 STRUCTURE 1.000 EACH
43 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 334.000 LEFT
44 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
46 807-04651 WIRE, 300.000 LEFT
47 807-04866 LUMINAIRE, 12.000 EACH
48 807-86810 SERVICE POINT, II 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 27

CALL ORDER : 281 CONTRACT ID : R -34770-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 2.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 616-02320 GEOTEXTILES 20.000 SYS
9 616-05688 RIPRAP, CLASS 1 35.000 TON
10 725-11033 LINER PIPE THERMOPLASTIC CIRCULAR 4.9-5.0 SFT 92.000 LEFT
11 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 28

CALL ORDER : 291 CONTRACT ID : R -34848-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 303-01180 COMPACTED AGGREGATE, NO. 53 156.000 TON
9 702-44240 CONCRETE, A, STRUCTURES 16.000 CYs
10 702-51863 FIELD DRILLED HOLE IN CONCRETE 40.000 EACH
11 703-06029 REINFORCING BARS, EPOXY COATED 672.000 LBS
12 725-10228 LINER PIPE, THERMOPLASTIC, CIRCULAR, 37.7-38.5 SFT 54.000 LET
13 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER ¢ 301 CONTRACT ID : R -34849-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINER

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 3.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 616-02320 GEOTEXTILES 15.000 SYS
9 616-05688 RIPRAP, CLASS 1 12.000 TON
10 725-11791 PIPE LINER, CURED-IN-PLACE, 15.6 SFT 73.000 LEFT
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER ¢ 311 CONTRACT ID : R -35360-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-07025 MOBILIZATION AND DEMOBILIZATION 3.000 EACH
8 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
9 203-08607 LINEAR GRADING 925.000 LEFT
10 303-01180 COMPACTED AGGREGATE, NO. 53 85.000 TON
11 601-02241 GUARDRAIL, REMOVE 725.000 LET
12 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
13 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 725.000 LEFT
14 616-05688 RIPRAP, CLASS 1 4.000 TON
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
16 621-02356 SEEDING, WETLAND 1.000 LBS
17 621-03787 SEED MIXTURE, D 5.000 LBS
18 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 3.000 MOS
23 725-10245 PERPETUATION, EXISTING PIPE 3.000 EACH
24 725-11036 LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9.7 SFT 260.000 LET
25 725-11399 PIPE LINER, CURED-IN-PLACE, 84 IN 184.000 LET
26 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 804-06771 DELINEATOR POST, FLEXIBLE 8.000 EACH
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CALL ORDER : 321 CONTRACT ID : R -35611-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02250 TREE, 10 IN, REMOVE 3.000 EACH
9 201-02255 TREE, 18 IN, REMOVE 12.000 EACH
10 203-02000 EXCAVATION, COMMON 216.000 CYs
11 203-02055 EMBANKMENT 3,750.000 CYS
12 204-08415 STAKE, SETTLEMENT 9.000 EACH
13 205-03662 IRRIGATION, LANDSCAPE LUMP LUMP
14 205-06937 TEMPORARY SILT FENCE 377.000 LFT
15 205-09543 NO 2 STONE 38.000 TON
16 303-08640 CRUSHED STONE 5.000 SYS
17 303-99391 COMPACTED AGGREGATE FOR UNDERCUT BACKFILL, SIZE NO. 53, 432.000 TON
18 616-06405 RIPRAP, REVETMENT 42.000 TON
19 621-02770 EROSION CONTROL BLANKET 1,088.000 SYS
20 621-04316 SPADE EDGE 1,020.000 LET
21 621-04316 SPADE EDGE 114.000 LEFT
22 621-06560 MULCHED SEEDING, U 1,000.000 SYS
23 621-06570 TOPSOIL 1,120.000 CYs
24 621-06575 SODDING, NURSERY 1,900.000 SYS
25 621-06734 WILD FLOWERS PLUG PLANTING 5,880.000 EACH
26 621-07762 COMPOST AMENDED SOIL 144.000 CYs
27 621-98038 MULCH, HARDWOOD SHREDDED BARK 405.000 CYs
28 622-05627 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT OVER 96" 24.000 EACH
29 622-05630 PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN 255.000 EACH
30 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 212.000 EACH
31 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 318.000 EACH
32 622-05642 PLANT, DECIDUOUS SHRUB, OVER 48 IN 25.000 EACH
33 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN 8.000 EACH
34 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 10.000 EACH
35 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 23.000 EACH
36 622-05654 PLANT, PERENNIAL 1,230.000 EACH
37 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
38 712-04784 STRUCTURE 1.000 EACH
39 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 242.000 LEFT
40 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
41 720-45410 MANHOLE, C4 1.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
45 802-04993 SIGN LUMP LUMP
46 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 36.000 LEFT
47 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
48 805-06595 CONDUIT, PVC, 2 IN 150.000 LEFT
49 807-02394 CONTROLLER, LIGHTING 1.000 EACH
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CALL ORDER : 321 CONTRACT ID : R -35611-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT
50 807-02394 CONTROLLER, LIGHTING 1.000 EACH
51 807-04651 WIRE, 300.000 LET
52 807-04866 LUMINAIRE, 60.000 EACH
53 807-04866 LUMINAIRE, 23.000 EACH
54 807-86810 SERVICE POINT, II 1.000 EACH

55 807-95709 PHOTOCELLS 1.000 EACH
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CALL ORDER : 361 CONTRACT ID : RS-31340-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 20.000 LFT
11  202-52710 SIDEWALK, CONCRETE, REMOVE 11.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 10.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 1,261.000 TON
15 304-07491 HMA PATCHING, TYPE C 475.000 TON
16 306-08042 MILLING, SCARIFICATION/PROFILE 137,517.000 SYS
17 306-08043 MILLING, TRANSITION 2,740.000 SYS
18 306-08432 MILLING, APPROACH 4,561.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,571.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 58,620.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 58,620.000 LET
23 406-05520 ASPHALT FOR TACK COAT 36.000 TON
24 506-06333 PCCP PATCHING, FULL DEPTH 50.000 SYS
25 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
26 605-06120 CURB, CONCRETE 20.000 LFT
27 606-07484 MILLED HMA CORRUGATIONS 90,438.000 LET
28 610-07488 HMA FOR APPROACHES, TYPE C 540.000 TON
29 612-04315 MATERIAL FOR UNDERSEAL 51.000 TON
30 612-60410 DRILLED HOLE FOR UNDERSEAL 844.000 EACH
31 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 3.000 EACH
32 628-09402 FIELD OFFICE, B 6.000 MOS
33 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
35 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,515.000 LFT
36 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,515.000 LFT
37 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,375.000 LFT
40 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
41 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 440.000 LET
42 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 1.000 EACH
43 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 7,281.000 LFT
44 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 79,354.000 LFT
45 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 23,704.000 LET
46 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
47 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 266.000 LFT
48 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 608.000 LET
49 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 101.000 LFT
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CALL ORDER : 361 CONTRACT ID : RS-31340-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 81.000 LET

51 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 23.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
53 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 298.000 EACH
54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 298.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 371 CONTRACT ID : RS-31410-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 1.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 1.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
13 203-02070 BORROW 10.000 cYs
14 207-09935 SUBGRADE TREATMENT, TYPE IC 35.000 SYS
15 303-01180 COMPACTED AGGREGATE, NO. 53 22.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 260.000 TON
17 304-07491 HMA PATCHING, TYPE C 613.000 TON
18 304-07491 HMA PATCHING, TYPE C 992.000 TON
19 304-07493 WIDENING WITH HMA, TYPE B 27.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 86,240.000 SYS
21 306-08432 MILLING, APPROACH 1,883.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,115.000 TON
24 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 5.000 TON
25 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 19.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 23,675.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 23,675.000 LFT
28 606-07484 MILLED HMA CORRUGATIONS 71,025.000 LET
29 610-07487 HMA FOR APPROACHES, TYPE B 156.000 TON
30 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
31 628-09402 FIELD OFFICE, B 9.000 MOS
32 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
33 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
34 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
35 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 27.000 MOS
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,682.000 LET
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,682.000 LET
39 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 12.000 LET
42 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 23.000 SFT
43 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 787.000 LET
44 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 680.000 LET
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 47,811.000 LET
47 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
48 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,753.000 LET
49 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 26,638.000 LET
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CALL ORDER : 371 CONTRACT ID : RS-31410-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 306.000 LFT
51 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER  : 375 CONTRACT ID : RS-35312-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, ULTRATHIN BONDED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 304-07783 HMA PATCHING, TYPE D 200.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN 30,842.000 SYS
12 306-08042 MILLING, SCARIFICATION/PROFILE 188,226.000 SYS
13 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,545.000 TON
14 402-07784 HMA SURFACE, TYPE D 40.000 TON
15 406-05520 ASPHALT FOR TACK COAT 9.000 TON
16 414-11469 ULTRATHIN BONDED WEARING COURSE, 12.5 mm 187,748.000 SYS
17 606-07484 MILLED HMA CORRUGATIONS 91,592.000 LET
18 628-09402 FIELD OFFICE, B 6.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
23 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,973.000 LET
25 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 805-11763 WIM STATION, REBUILD LUMP LUMP
28 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 5,727.000 LET
29 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 50,201.000 LET
30 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 3,656.000 LET
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 984.000 LET
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 984.000 LET
33 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
34 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 246.000 LET
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 50,201.000 LET
36 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 548.000 LET
37 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 32.000 LET
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 735.000 EACH
39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 735.000 EACH
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CALL ORDER  : 381 CONTRACT ID : RS-35313-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 50.000 TON
10 303-07449 COMPACTED AGGREGATE, NO. 73 500.000 TON
11 304-07491 HMA PATCHING, TYPE C 150.000 TON
12 306-08042 MILLING, SCARIFICATION/PROFILE 75,889.000 SYS
13 306-08043 MILLING, TRANSITION 200.000 SYS
14 306-08432 MILLING, APPROACH 1,436.000 SYS
15 406-05520 ASPHALT FOR TACK COAT 1.000 TON
16 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 75,889.000 SYS
17 610-07488 HMA FOR APPROACHES, TYPE C 30.000 TON
18 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 5.000 EACH
19 628-09402 FIELD OFFICE, B 6.000 MOS
20 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
23 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,455.000 LET
26 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-97643 TEMPORARY BUZZ STRIPS 72.000 LET
29 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,500.000 LET
30 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 150.000 LET
31 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
32 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 480.000 LET
33 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 1.000 EACH
34 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 20,565.000 LET
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 50,845.000 LET
36 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 12,090.000 LET
37 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
38 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 610.000 LET
39 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 328.000 LET
40 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
41 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 544.000 EACH
43  808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 544.000 EACH
44 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 2,990.000 LET
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CALL ORDER : 391 CONTRACT ID : RS-35314-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 100.000 TON
10 302-06464 SUBBASE FOR PCCP 446.000 CYs
11 503-03489 RETROFITTED TIE BARS 1,050.000 EACH
12 503-05240 D-1 CONTRACTION JOINT 1,080.000 LEFT
13 503-05310 TERMINAL JOINT 360.000 LEFT
14 503-09261 PCCP STITCHING 166.000 EACH
15 506-06333 PCCP PATCHING, FULL DEPTH 2,400.000 SYS
16 506-06334 PCCP PATCHING, PARTIAL DEPTH 300.000 SYS
17 507-07482 CRACKS IN PCCP, ROUT AND SEAL 2,350.000 LET
18 507-07505 RETROFIT LOAD TRANSFER 3,150.000 EACH
19 507-08271 JOINTS IN PCCP, FILLED 50,650.000 LEFT
20 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
21 621-06559 MULCHED SEEDING, R 500.000 SYS
22  628-09402 FIELD OFFICE, B 6.000 MOS
23 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
24  628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
27 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 360.000 LFT
28 718-06529 OUTLET PROTECTOR, 2 5.000 EACH
29 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 8,600.000 LET
30 718-52610 AGGREGATE FOR UNDERDRAINS 50.000 CYs
31 722-51842 BRIDGE DECK OVERLAY 194.000 SYS
32 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYS
33 722-60824 SURFACE MILLING 194.000 SYS
34 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
36 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 9,000.000 LET
38 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
40 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
41 801-06710 FLASHING ARROW SIGN 180.000 DAY
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 120.000 LEFT
44 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,000.000 LET
45 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 150.000 LEFT
46 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
47 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 620.000 LEFT
48 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 120.000 LET
49 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
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CALL ORDER : 391 CONTRACT ID : RS-35314-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION
50 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 220.000 LET
51 808-06716 LINE, REMOVE 1,600.000 LFT
52 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
53 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 25,360.000 LFT
54 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 20,182.000 LET
55 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 28.000 LET
56 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 6,356.000 LEFT
57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 615.000 EACH

58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 615.000 EACH
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CALL ORDER  : 401 CONTRACT ID : RS-35322-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-90277 DETECTOR HOUSING, REMOVE 7.000 EACH
10 304-07491 HMA PATCHING, TYPE C 200.000 TON
11 306-08042 MILLING, SCARIFICATION/PROFILE 750.000 SYS
12 306-08043 MILLING, TRANSITION 500.000 SYS
13 306-08432 MILLING, APPROACH 16,200.000 SYS
14 406-05520 ASPHALT FOR TACK COAT 1.000 TON
15 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 15.000 TON
16 412-09355 FOG SEAL 71,700.000 SYS
17 414-11464 ULTRATHIN BONDED WEARING COURSE FOR 16,200.000 SYS
18 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 193,100.000 SYS
19 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
20 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 17.000 EACH
21 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
22 628-09402 FIELD OFFICE, B 6.000 MOS
23 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
24 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
28 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
29 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 63.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 19,000.000 LET
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 19,000.000 LET
33 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 63.000 EACH
34 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 750.000 LET
35 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 750.000 LET
36 801-06640 CONSTRUCTION SIGN, A 57.000 EACH
37 801-06710 FLASHING ARROW SIGN 150.000 DAY
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-92448 CONSTRUCTION SIGNS, MOBILE 500.000 DAY
40 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 50.000 LET
41 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 3,400.000 LET
42 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 300.000 LET
43 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
44 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,200.000 LET
45 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 300.000 SYS
46 808-06368 TRANSVERSE MARKING, REMOVE 2,250.000 LET
47 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 13,300.000 LET
48 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 71,600.000 LET
49 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,050.000 LET
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CALL ORDER : 401 CONTRACT ID : RS-35322-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE
50 808-06716 LINE, REMOVE 147,000.000 LFT
51 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
52 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 70.000 LET
53 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,900.000 LET
54 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 53,100.000 LFT
55 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 430.000 LFT
56 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 1,100.000 LET
57 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 750.000 LET
58 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 63.000 EACH
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,870.000 EACH
60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,870.000 EACH

61 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 6,150.000 LET
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CALL ORDER : 411 CONTRACT ID : RS-35329-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07491 HMA PATCHING, TYPE C 200.000 TON
10 306-08043 MILLING, TRANSITION 1,200.000 SYS
11 402-07452 HMA WEDGE AND LEVEL, TYPE C 100.000 TON
12 406-05520 ASPHALT FOR TACK COAT 1.000 TON
13 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 13.000 TON
14 412-09355 FOG SEAL 102,000.000 SYS
15 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 215,000.000 SYS
16 628-09402 FIELD OFFICE, B 12.000 MOS
17 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
21 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 560.000 LET
22 718-06528 OUTLET PROTECTOR, 1 57.000 EACH
23 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
24 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 15,000.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
28 801-06710 FLASHING ARROW SIGN 80.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 805-09419 CALIBRATION, WEIGH-IN-MOTION 4.000 LANE
31 805-11763 WIM STATION, REBUILD LUMP LUMP
32 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 75.700 SYS
33 808-06368 TRANSVERSE MARKING, REMOVE 709.000 LET
34 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 17,150.000 LFT
35 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 72,000.000 LFT
36 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 265.000 LET
37 808-06716 LINE, REMOVE 157,150.000 LET
38 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
39 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 68,000.000 LEFT
40 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 270.000 LEFT
41 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 174.000 LFT
42 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 24.000 EACH
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 975.000 EACH
44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 975.000 EACH
45 808-97322 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER : 421 CONTRACT ID : RS-35944-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB BITUMINOUS PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 609.000 SYS
10 304-07491 HMA PATCHING, TYPE C 1,495.000 TON
11  628-09401 FIELD OFFICE, A 6.000 MOS
12 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
13 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 382.000 LET
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 6,098.000 LET
21 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,574.000 LET
22 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 25.000 EACH
23 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 25.000 EACH
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CALL ORDER : 451 CONTRACT ID : B -30982-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 95.000 SYS
12 202-02272 PAVED SIDE DITCH, REMOVE 53.000 LFT
13 202-02279 CURB AND GUTTER, REMOVE 19.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51368 SLOPEWALL, REMOVE 310.000 SYS
16 202-74035 SIGN, REMOVE 5.000 EACH
17 202-91385 INLET, REMOVE 4.000 EACH
18 202-93741 GUARDRAIL END TREATMENT, REMOVE 3.000 EACH
19 202-94810 CURB TURNOUT, REMOVE 1.000 EACH
20 203-02000 EXCAVATION, COMMON 342.000 cYs
21 205-06937 TEMPORARY SILT FENCE 1,973.000 LFT
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 52.000 CYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 299.000 SYS
24 211-06467 AGGREGATE FOR END BENT BACKFILL 56.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 257.000 TON
26 302-07455 DENSE GRADED SUBBASE 34.000 CYS
27 303-01180 COMPACTED AGGREGATE, NO. 53 140.000 TON
28 304-07494 WIDENING WITH HMA, TYPE C 25.000 TON
29 305-07463 PCC BASE PATCHING, 8 IN 110.000 SYS
30 305-07465 PCC BASE PATCHING, 10 IN 438.000 SYs
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 125.000 TON
32 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 295.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 880.000 LEFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,000.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 1,880.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 3,006.000 SYS
37 501-06727 CORING, PCCP LUMP LUMP
38 503-03489 RETROFITTED TIE BARS 11.000 EACH
39 503-05240 D-1 CONTRACTION JOINT 256.000 LFT
40 503-05310 TERMINAL JOINT 32.000 LFT
41 506-06333 PCCP PATCHING, FULL DEPTH 88.000 SYS
42 507-07482 CRACKS IN PCCP, ROUT AND SEAL 40.000 LFT
43 507-08272 JOINTS IN PCCP, SAW AND SEAL 40.000 LFT
44 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
45 601-02241 GUARDRAIL, REMOVE 676.000 LET
46 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 513.000 LFT
48 602-06729 BARRIER DELINEATOR 16.000 EACH
49 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 210.000 SYS
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CALL ORDER : 451 CONTRACT ID : B -30982-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 616-02320 GEOTEXTILES 458.000 SYS
51 616-06405 RIPRAP, REVETMENT 273.000 TON
52 616-51367 SLOPEWALL, CONCRETE, 4 IN 340.000 SYS
53 616-93772 INSPECTION HOLE 4.000 EACH
54 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
55 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
57 621-06559 MULCHED SEEDING, R 1,390.000 SYS
58 621-06574 SODDING 177.000 SYS
59 628-09402 FIELD OFFICE, B 12.000 MOS
60 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
61 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
62 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
63 702-51863 FIELD DRILLED HOLE IN CONCRETE 154.000 EACH
64 703-06029 REINFORCING BARS, EPOXY COATED 101,546.000 LBS
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 279.100 CYS
66 706-09960 RAILING, CONCRETE, FC 537.000 LEFT
67 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
68 709-51821 SURFACE SEAL LUMP LUMP
69 711-51038 STRUCTURAL STEEL LUMP LUMP
70 711-51864 DRILLED HOLE 32.000 EACH
71 711-93035 JACKING AND SUPPORTING STRUCTURAL STEEL LUMP LUMP
72 711-96800 STUD SHEAR CONNECTORS 3,488.000 EACH
73 726-92406 BEARING ASSEMBLY, ELASTOMERIC 8.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,000.000 LFT
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
79 801-06710 FLASHING ARROW SIGN 120.000 DAY
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, III-A 48.000 LET
82 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 400.000 LET
83 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 50.000 LFT
84 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 18.000 SFT
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 468.000 LET
86 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 346.000 LET
87 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 346.000 LEFT

88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 468.000 LFT
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CALL ORDER : 471 CONTRACT ID : B -35423-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 417.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 237.000 LET
13 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 3,600.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51368 SLOPEWALL, REMOVE 22.000 SYS
16 202-52710 SIDEWALK, CONCRETE, REMOVE 30.000 SYS
17 202-90747 RETAINING WALL, REMOVE 39.900 LFT
18 203-02000 EXCAVATION, COMMON 685.000 cys
19 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
20 205-06937 TEMPORARY SILT FENCE 891.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 20.000 LFT
23 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 317.800 CYS
24 206-51235 COFFERDAM LUMP LUMP
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 562.000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 58.800 CYS
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 2.800 CYS
28 211-09265 STRUCTURAL BACKFILL, TYPE 2 63.000 CYS
29 211-09266 STRUCTURAL BACKFILL, TYPE 3 68.000 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 157.000 TON
31 302-06464 SUBBASE FOR PCCP 25.000 cys
32 302-07455 DENSE GRADED SUBBASE 66.900 cys
33 306-08034 MILLING, ASPHALT, 1 1/2 IN 744.000 SYS
34 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 25.000 TON
35 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 62.000 TON
36 401-07355 QC/OA-HMA, 1, 64, INTERMEDIATE, 9.5 mm 41.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 402.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 402.000 LFT
39 402-10084 HMA FOR TEMPORARY PAVEMENT, B 27.000 TON
40 406-05520 ASPHALT FOR TACK COAT 0.300 TON
41 503-03489 RETROFITTED TIE BARS 66.000 EACH
42 503-05310 TERMINAL JOINT 50.000 LET
43 601-01522 GUARDRAIL, TRANSITION TYPE TGB 3.000 EACH
44 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
45 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
46 601-02241 GUARDRAIL, REMOVE 215.800 LET
47 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 67.500 LFT
49 603-02736 FENCE, WOOD, RESET 215.000 LET



SCHEDULE OF PAY ITEMS PAGE 48

CALL ORDER : 471 CONTRACT ID : B -35423-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 603-03692 FENCE, WOOD, 55.000 LFT
51 604-06070 SIDEWALK, CONCRETE 109.000 SYS
52 605-06120 CURB, CONCRETE 215.000 LET
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 404.500 SYS
54 610-09108 PCCP FOR APPROACHES, 9 IN 73.000 SYS
55 615-06500 MONUMENT, A 2.000 EACH
56 615-06530 BENCH MARK POST 1.000 EACH
57 616-02320 GEOTEXTILES 615.400 SYS
58 616-06405 RIPRAP, REVETMENT 283.700 TON
59 616-51367 SLOPEWALL, CONCRETE, 4 IN 74.000 SYS
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
61 621-06567 WATER 3.200 kGAL
62 621-06574 SODDING 801.000 SYS
63 628-09402 FIELD OFFICE, B 12.000 MOS
64 701-06011 DYNAMIC PILE LOAD TEST 6.000 EACH
65 701-09557 TEST PILE, DYNAMIC, PRODUCTION 302.300 LET
66 701-09559 TEST PILE, DYNAMIC, RESTRIKE 6.000 EACH
67 701-09662 PILE, STEEL PIPE, 0.250 IN, 14 IN 2,754.200 LET
68 701-09679 CONICAL PILE TIP, 14 IN 70.000 EACH
69 702-44240 CONCRETE, A, STRUCTURES 1.500 CYS
70 702-51005 CONCRETE, A, SUBSTRUCTURE 360.800 CYS
71 702-51015 CONCRETE, B, FOOTINGS 13.800 CYs
72 702-51046 CONCRETE, FOUNDATION SEAL 57.800 CYs
73  702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 5,072.000 1BS
74 702-51863 FIELD DRILLED HOLE IN CONCRETE 814.000 EACH
75 702-92857 CONCRETE, C, SUBSTRUCTURE 50.800 CYS
76 703-01540 THREADED TIE BAR ASSEMBLY 228.000 EACH
77 703-06028 REINFORCING BARS 77,402.000 1BS
78 703-06029 REINFORCING BARS, EPOXY COATED 212,890.000 1BS
79 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,191.000 EACH
80 704-51002 CONCRETE, C, SUPERSTRUCTURE 674.400 CYS
81 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 3.000 EACH
82 706-09961 RAILING, CONCRETE, PS-1 646.300 LET
83 706-11418 RAILING, STEEL, PS-1 659.200 LET
84 707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN 2,400.000 LET
85 709-51821 SURFACE SEAL LUMP LUMP
86 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 165.000 LET
87 715-05407 PIPE, END BENT DRAIN, 6 IN 168.000 LET
88 715-06696 PIPE, PVC, 10 IN 58.000 LFT
89 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
90 715-08283 PCCP FOR STRUCTURE INSTALLATION 94.000 SYS
91 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
92  720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
93 720-45410 MANHOLE, C4 1.000 EACH
94 720-98174 INLET, B15 2.000 EACH
95 720-98555 INLET, C15 2.000 EACH
96 732-11770 AGGREGATE FOR DRAINAGE FILL 19.000 CYs
97 732-11811 MODULAR BLOCK WALL ERECTION 720.000 SFT

98 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 720.000 SET
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CALL ORDER : 471 CONTRACT ID : B -35423-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
100 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,992.000 LET
101 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,408.000 LEFT
102 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
105 801-06710 FLASHING ARROW SIGN 360.000 DAY
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
108 801-07119 BARRICADE, III-B 60.000 LEFT
109 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 358.000 LET
110 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 364.000 LEFT
111 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 727.200 LEFT
112 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 250.000 LEFT
113 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,050.000 LEFT
114 808-06716 LINE, REMOVE 923.000 LET
115 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 280.000 LEFT
116 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,074.000 LFT
117 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,074.000 LFT
118 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 806.000 LET

119 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 48.000 LFT
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CALL ORDER : 501 CONTRACT ID : M -35951-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, HERBICIDE TREATMENT
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 624-92647 HERBICIDE TREATMENT 8,829.000 ACRE
4 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 7.000 MOS
5 628-09409 MOBILE INTERNET SERVICE 7.000 MOS
6 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
7 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 7.000 MOS
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CALL ORDER : 511 CONTRACT ID : M -36033-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-02255 TREE, 18 IN, REMOVE 9.000 EACH
6 201-02260 TREE, 30 IN, REMOVE 25.000 EACH
7 201-02265 TREE, 48 IN, REMOVE 16.000 EACH
8 202-91922 STUMP, REMOVE 43.000 EACH
9 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
10 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
11 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
12 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
13 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
14 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 551 CONTRACT ID : T -34192-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
8 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
9 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
12 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 17.000 EACH
13 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 34.000 EACH
14 805-11759 GPS MAST MOUNT RADIO UNIT 18.000 EACH
15 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 8,220.000 LEFT
16 805-91615 EMERGENCY PRE-EMPTOR 81.000 EACH
17 809-03983 PHASE SELECTORS 17.000 EACH
18 809-04982 CABLE 1,450.000 LFT
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CALL ORDER : 561 CONTRACT ID : T -34255-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
7 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
12 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
13 801-06710 FLASHING ARROW SIGN 180.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-92448 CONSTRUCTION SIGNS, MOBILE 1,800.000 DAY
16 808-75994 PRISMATIC REFLECTOR 54,696.000 EACH
17 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8,205.000 EACH
18 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8,205.000 EACH






